

B4061 Gloucester Road - Proposed zebra crossing with speed reducing feature north of The Anchor

Design inc audit	6000
Consultation	3000
Advert	3000
Build out one side, dropped kerbs and tactiles both sides	10000
Drainage	6000
Utilities	3000
Remove refuge	6000
Road Markings inc removal of hatching and double yellows	2000
Electrical works including feeder pillar beacons, floodlights, upgrade lighting and relocate wig wag	17000
Signage	2000
HFS	8000
Contingencies	7500
TOTAL	73500